



Republic of the Philippines  
PROVINCE OF BENGUET  
La Trinidad  
**Bids and Awards Committee**  
(Infrastructure Projects)

---

**SUPPLEMENTAL BID BULLETIN NO. 14-2021**

**TO: All Prospective Bidders;  
Members, Bids and Awards Committee-Infra; and  
Others Concerned**

This supplemental bid bulletin is being issued to rectify the total project cost stated under the project: DEMOLITION AND RECONSTRUCTION OF ALTERNATIVE LEARNING SCHOOL (ALS) IN PUGUIS ELEMENTARY SCHOOL IN PUGUIS LA TRINIDAD from P3,278,358.62 to **P3,212,793.80** in view of the Engineering and Administrative Overhead cost of 2% of the total appropriation.

Except with the above-mentioned corrections, the other details indicated in the I.B. which is scheduled for opening on February 2, 2021 stands the same as posted.

Thank you.

Issued this 19<sup>th</sup> day of January, 2021

Very truly yours,

  
**ATTY. SUNNY G. SACLA**  
Provincial Legal Officer  
BAC Infrastructure Chairperson